

TECHNICAL INSTRUCTION (TI)

Issue Date of TI	September 20, 2007
TI No.	TI-4829-03
Contract No.	N00178-06-D-4829
Task Order No.	FC01
Government Agency	Naval Surface Warfare Center, Crane Division
Vendor	Next Wave
Vendor POC	doug.mcdaniel@nextwavesys.com
Human Capital Checklist Approval Number	
Tasking (Severable/Non-Severable)	Non-Severable
Special Skills Required	None.
Task Description	<p>The contractor shall design, develop, integrate, test and support software for the RAID project office. This work will be assigned by the RAID software project lead. This work is anticipated to include modification to the RAID GUI and server side of the software. Projects will include participation of interfacing with the FLIR T3000 camera. LCMR Integration, Camera Alignment and other integration efforts as determined by the RAID Project lead.</p> <p>The contractor shall support RAID demonstrations and installations at Crane, Huntsville, AL, YUMA, AZ, and other areas as identified by the RAID Project lead. (SOW 3.2.3 and 3.4.4)</p> <p>The contractor shall support program management functions including planning and budgeting functions, participation at meetings and reviews, and generate SPS related documentation to include Software Requirement Specifications, Software Design Documents and Interface Design Documents. (SOW 3.5.7)</p> <p>The contractor shall provide EVMS inputs to support the Code 606/JXS EPMS process. These inputs will include cost,</p>

	schedule and percentage complete information and will be supplied monthly. (SOW 3.5.3, 3.5.4)
GFI, GFE, GFM	Contractor shall be provided project source documentation. Contractor shall have access to building 41N during working hours 6:00-17:30.
Duty Location	NSWC Crane (1 desk) and contractor's facility.
Temporary Duty Location (travel)	20 trips overall at 1 person each; 2 to the east coast, 3 to the west coast and 15 to Huntsville, AL each lasting up to 5 days. If necessary, the contractor will be approved via TDL for other travel. The Contractor shall submit a trip report for all travel performed no later than 15 days after completion of each trip
SLIN No.	100004,300004
Performance Period	September 21, 2007 – September 19, 2008
Data Deliverable	Data Item Status Report A001, Data Item Contract Funds Status Report A002, Software Requirements Documents, Software Specifications, Software Design Document, Interface Design Document, test procedures and reports, source code, licenses and reports.
Security Classification	Personal clearances at the secret level
Hazard and Safety Information	All efforts shall comply with the SPS Safety Plan.
Requiring Technical Activity (RTA)	Mike Roby, Code 6064, (812) 854-2406 mailto:michael.robby@navy.mil
Task Order Manager (TOM)	Mo Beitvashahi, Code 6067, (812) 854-1488 mailto:mohammad.beitvashahi@navy.mil

Contingent Upon Task Order Modification Issuance to Increase Funding
 Funding is currently available on the Task Order